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SECTION 01001

SPECIAL CONDITIONS

1.0 DAMAGE TO EQUIPMENT STORED AND/OR IN PLACE PRIOR TO INITIAL 

OPERATION

A. Any equipment damaged or which has been subjected to possible damage by reason 
of inundation, improper storage and/or protection during the construction period of project, 
shall be corrected only as follows:

i. Be replaced with new equipment.

ii. With approval of the Engineer, be returned to the manufacturer of the 
equipment, or his authorized repair agency, for inspection and repair provided, 
however, that such repair after inspection will place the equipment in new 
condition, and restore the manufacturer's guarantee the same as for new 
equipment.

2.0 SALVAGED MATERIALS AND EQUIPMENT

A. All materials and/or equipment to be removed from existing structures and not 
specifically specified to be re-used shall remain the property of the Owner.  Such materials 
and/or equipment shall be stored on sites by the Contractor as directed by the Engineer 
acting on the Owners behalf.

B. The use of second hand and/or salvaged materials will not be permitted, unless 
specifically provided for in the detailed specifications.  Materials and equipment shall be 
new when turned over to the Owner.

3.0 TEMPORARY FACILITIES

A. Build and maintain temporary offices and storage sheds as necessary for the work.  
Location of temporary buildings shall be subject to the approval of the Engineer.

B.    Provide temporary heat, light and power required for the work.  Temporary telephone 
service shall be provided in the job office paid for by the General Contractor, except that 
the party placing a long distance call shall pay the toll charge.

C. Each Contractor shall construct and maintain, in a sanitary condition, sanitary 
facilities for his employees and also employees of his subcontractors.  At completion of 
the contract work these sanitary facilities shall be properly disposed of as directed by the 
Engineer.
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D. Temporary construction for safety measures, hoists and scaffolds shall be erected 
in accordance with the General Conditions.

E. Construction yard shall be located on job site.  Provide security and safety 
protection.

F. The obtaining of all utilities for construction, including power and water, shall be 
the responsibility of the Contractor, and the Contractor shall bear the cost of all utilities 
used during construction.  Cost of all connections and facilities for use of utilities shall be 
borne by the Contractor.

4.0 PROPERTY PROTECTION

A. Care is to be exercised by the Contractor in all phases of construction to prevent 
damage and injury to the property of others.

B. In connection with work performed on "private property" (property other than that 
belonging to the Owner), the Contractor shall confine his equipment, the storage of 
materials, and the operation of his workmen to the limits indicated on the plans, or to 
lands and right-of-way provided for the project by the Owner, and shall take every 
precaution to avoid damage to the private property Owner's buildings, grounds and 
facilities.

C. Fences, hedges, shrubs, etc. within the construction limits shall be carefully 
removed, preserved, and replaced when the construction is completed.  Where ditches 
or excavations cross lawns, the sod shall be removed carefully and replaced when the 
backfilling has been completed.  If sod is damaged or not handled properly, it shall be 
replaced with new sod equal to existing sod at the Contractor's expense.  Grassed areas, 
other than lawns, shall be graded; fertilized and seeded when construction is completed.  
When construction is completed the private property Owner's facilities and grounds shall 
be restored to as good or better condition than found as quickly as possible at the 
Contractor's expense.

5.0 CONFLICT WITH OR DAMAGE TO EXISTING UTILITIES AND FACILITIES

A. Insofar as location data is available to the Engineers, existing underground utilities 
(such as waterlines, sewer lines, gas lines, telephone conduits, etc.) are accurately 
located on the drawings.  Due, however, to the approximate nature of much of this data, 
the location of any particular facility cannot be certified to be correct.  In general, locations 
and elevations shown are approximate only.

B. Before proceeding with the work, the Contractor shall confer with all public or 
private companies, agencies, or departments that own and operate utilities in the vicinity 
of the construction work.  The purpose of the conference is to verify the location of, and 
possible interference with, the existing utilities that are shown on the Plans, arrange for 
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necessary suspension of service, and make arrangements to locate and avoid 
interference with all utilities that are not shown on the Plans.

6.0 CONTROL OF EROSION

A. The Contractor shall be responsible for control of siltation and erosion from the 
project work.  Control shall include all necessary ditching, check dams, mulching, etc. to 
prevent deposition of materials in roadside ditches.  The Owner shall incur no extra costs 
from such work.

B. For construction projects disturbing an area in excess of 1.0 acre, the Contractor 
will be required to obtain, administer, and terminate a KPDES Storm Water Discharge 
Permit.  Copies of the permit shall be forward to the Engineer prior to the issuance of the 
contract Notice to Proceed.  

7.0 MEASUREMENT AND PAYMENT

7.1 MEASUREMENT OF QUANTITIES  

A. All Work completed under the Agreement will be measured by the Contractor 
according to United States Standard Measure Units.

B. Unless otherwise specified, measurement of concrete quantities will include only 
that volume within the neat lines as shown on the Plans or as altered by the Engineer to 
fit field conditions.  The prismoidal formula will be used in computing the volumes of 
structures, or portions of structures, having end sections of unequal areas.

C. All items which are measured by the linear foot, such as pipe, will be measured 
along the centerline distance of the installed item with no allowance for connections, 
fittings or laps at connections.

D. In computing volumes of excavation, borrow and embankments, the average end-
area method will be used.  For the purpose of ascertaining quantities, it is agreed that the 
planimeter shall be considered an instrument of precision adapted to the measurement 
of areas.

7.2 LUMP SUM

A. When a complete structure or structural unit (in effect, "lump sum" work) is 
specified as the unit of measurement, the unit will be construed to include all necessary 
fittings and accessories.

7.3 ACTUAL QUANTITIES

A. When actual quantities for a specific portion of the Work are designated as the pay 
quantities in the Contract Documents, they shall be the final quantities for which payment 
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for such specific portion of the Work will be made.  The actual quantities will be 
determined by field measurements during construction.

7.4 SCOPE OF PAYMENT  

A. The contract unit prices whether based on lump sum, actual quantities for the 
various bid items of the Contract Documents shall be considered full compensation for all 
labor, materials, supplies, equipment, tools, and all things of whatever nature required for 
the complete incorporation of the item into the Work.

7.5 PAYMENTS

A. Estimates for payment, partial payments and final payments shall be in accordance 
with and follow procedures set forth in the General Conditions and Supplementary 
Conditions.

8.0 ACCESS ROADS

A. The Contractor, Contractor’s employees and all trucks delivering equipment, 
supplies or materials to the project shall use the access roads shown in the Plans for 
entering and leaving the project sites.

9.0 TESTING & LABORATORY SERVICES

A. GENERAL

Periodic testing shall be performed to determine that materials provided comply with the 
specified requirements; such testing includes, but is not necessarily limited to:

i. Material Compaction

ii. Cast-In-Place Concrete

iii. Grout

B. RELATED WORK DESCRIBED ELSEWHERE

Requirements for testing may be described in various Sections of these Specifications; 
where no testing requirements are described, but the Owner decides that testing is 
needed, the OWNER may require testing be performed under current pertinent standards 
for testing.

C. SELECTION OF TESTING LABORATORY

The Contractor shall submit the credentials of the testing laboratory to the Engineer for 
review.  Laboratories not qualified to perform the tests will not be approved.
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D. CODES AND STANDARDS

Testing shall be conducted in accordance with all pertinent codes and regulations and 
with selected standards of the American Society for Testing and Materials.

E. TEST RESULTS HANDLING

The Contractor shall promptly process and distribute all required copies of test reports to 
ensure all necessary re-testing and/or replacement of materials may be accomplished 
with the least possible delay in progress of the Work.

F PAYMENT FOR TESTING SERVICES

The Contractor shall pay for all testing services required by the specifications.  All 
additional testing beyond the requirements of the specifications and as requested by the 
Owner will be paid by the Owner.

i. RE-TESTING.  When initial tests indicate non-compliance with the Contract 
Documents, all subsequent re-testing shall be paid by the Contractor.

ii. CONTRACTOR'S CONVENIENCE TESTING.  Inspection or testing performed 
exclusively for the Contractor’s convenience shall be the sole responsibility of 
the Contractor.

G. COOPERATION WITH TESTING LABORATORY

Representatives of the testing laboratory shall have access to the Work at all times.  The 
Contractor shall provide facilities for such access in order that the laboratory may properly 
perform its functions.

10.0 SUBMITTALS AND SUBSTITUTIONS

A. GENERAL

The minimum acceptable quality of workmanship and materials may be defined either by 
manufacturer's name and catalog number or by reference to recognized industry 
standards.  To insure that the specified products are furnished and installed in accordance 
with design intent, procedures have been established for advance submittal of design 
data and for its review and approval or rejection by the Engineer.

Contractual requirements for submittals are described in the General Conditions and 
Supplementary Conditions.

All submittals shall be made electronically using Portable Document Format (PDF).  
Paper copies will not be accepted.
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B. SUBSTITUTIONS

ENGINEER'S APPROVAL REQUIRED.  The Agreement is based on the materials, 
equipment, and methods described in the Contract Documents.  The Engineer will 
consider proposals for substitution of materials, equipment, and methods only when such 
proposals are accompanied by full and complete technical data and all other information 
required by the Engineer to evaluate the proposed substitution.  Do not substitute 
materials, equipment, or methods unless such substitution has been specifically approved 
for this Work by the Engineer.

"OR EQUAL".  Where the phrase "or equal" occurs in the Contract Documents, do not 
assume that material, equipment, or methods will be approved as equal by the Engineer 
unless the item has been specifically approved for this Work.  The decision of the 
Engineer shall be final.

C. AVAILABILITY OF SPECIFIED ITEMS

The Contractor shall verify, prior to bidding, that all specified items will be available in time 
for installation during orderly and timely progress of the Work.  In the event the specified 
item or items will not be so available, the Contractor shall notify the Engineer prior to 
receipt of Bids.

D. IDENTIFICATION OF SUBMITTALS

The Contractor shall completely identify each submittal and resubmittal by showing at 
least the following information:

i. Name and address of submitter, plus name and telephone number of the 
individual who may be contacted for further information.

ii. Name of project as it appears in these Specifications.

iii. Drawing number and Specifications Section number to which the submittal 
applies.

iv. Whether this is an original submittal or resubmittal.

E. COORDINATION OF SUBMITTALS  

Prior to submittal for Engineer’s review, the Contractor shall use all means necessary to 
fully coordinate all material, including the following procedures:

i. Determine and verify all field dimensions and conditions, materials, catalog 
numbers, and similar data.

ii. Coordinate as required with all trades and with all public agencies involved.
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iii. Secure all necessary approvals from public agencies and others and signify by 
stamp, or other means, that they have been secured.

iv. Clearly indicate all deviations from the Contract Documents.

v. All submittals shall be reviewed by the Contractor prior to submitting to the 
Engineer.  The Contractor shall stamp the submittals showing their approval 
and comments before submitting to the Engineer. 

F. GROUPING OF SUBMITTALS

Unless otherwise specifically permitted by the Engineer, the Contractor shall make all 
submittals in groups containing all associated items; the Engineer may reject partial 
submittals as not complying with the provisions of the Contract Documents.

G. TIMING OF SUBMITTALS

The Contractor shall make all submittals far enough in advance of schedule dates of 
installation to provide all required time for reviews, for securing necessary approvals, for 
possible revision and resubmittal, and for placing orders and securing delivery.  In 
scheduling, allow at least five full working days for the Engineer’s review following his 
receipt of the submittal.

11.0 INSTALLATION REQUIREMENTS

A. Manufactured articles, materials, and equipment shall be applied, installed, 
connected, erected, used, cleaned, and conditioned as directed by the respective 
manufacturers, unless otherwise specified.

12.0 PROJECT RECORD DOCUMENTS

A. As the Work progresses, the Contractor shall keep a complete and accurate record 
of changes or deviations from the Contract Documents and the Shop Drawings, indicating 
the Work as actually installed.  Changes shall be neatly and correctly shown on the 
respective portion of the affected document, using black line prints of the Drawings 
affected, or the Specifications, with appropriate supplementary notes.  This record set of 
Drawings, Shop Drawings, and Specifications shall be kept at the job site for inspection 
by the Engineer.

B. The records above shall be arranged in order, in accordance with the various 
sections of the Specifications, and properly indexed.  Prior to application for final payment, 
and as a condition to its approval by the Engineer, deliver the Record Drawings and Shop 
Drawings, arranged in proper order, indexed, and endorsed as hereinbefore specified.

C. No review or receipt of such records by the Engineer or Owner shall be a waiver 
of any deviation from the Contract Documents or the Shop Drawings or in any way relieve 


